


STATE OF CALIFORNIA

INDEX MAP

PROJECT LOCATION



UNITED STATES DEPARTMENT OF AGRICULTURE FOREST SERVICE - REGION FIVE KLAMATH NATIONAL FOREST SISKIYOU COUNTY, CALIFORNIA

PLANS FOR PROPOSED JUANITA LAKE ACCESSIBILITY GOOSENEST RANGER DISTRICT

1. TITLE SHEET
2. Locality Map
3. Summary of Estimated Quantities
4. Campground Plan View
5. Construction Details
6. Construction Details
7. Site #6 Plan View
8. Site #7 Plan View
9. Site #10 Plan View
10. Site #11 Plan View
11. Site #12 Plan View
12. Site #14 Plan View
13. Site #16 Plan View
14. Site # 17 Plan View

APPROVED BY

ZONE - ENGINEER

DATE

DISTRICT RANGER

DATE

FOREST ENGINEER

DATE

FOREST SUPERVISOR

DATE


PROJECT	SHEET NO.
Juanita Lake Accessibility	2


GOOSENEST RANGER DISTRICT

LOCALITY MAP

NO SCALE

LEGEND

 ROUTE TO PROJECT



SUMMARY OF ESTIMATED QUANTITIES

PROJECT NAME

SHEET NO.

JUANITA LAKE ACCESSIBILITY


3

GOOSENEST RANGER DISTRICT

ITEM NO.	DESCRIPTION	METHOD OF MEASURE-MENT	PAY UNIT	TOTALS						
				JUANITA LAKE ACCESS-IBILITY						
	<u>BASIC CONTRACT</u>									
01505(01)	MOBILIZATION	LSQ	L.S.	JOB						
02200(01)	ENZYME TREATED SOIL	DQ	C.Y.	152						
02200(02)	BORROW (COMMERCIAL SOURCE)	DQ	C.Y.	92						
10300(01)	9 FT PICNIC TABLE	AQ	EACH	9						
10300(02)	LANTERN HANGER	AQ	EACH	8						
10510(01)	SINGLE PEDESTAL GRILL	AQ	EACH	3						
10510(02)	DOUBLE PEDESTAL GRILL	AQ	EACH	4						
10510(03)	UNIVERSAL ACCESS FIRE RING	AQ	EACH	7						
10510(04)	LARGE FIRE RING	AQ	EACH	1						
	<u>OPTION 1</u>									
10300(03)	9 FT PICNIC TABLE	AQ	EACH	15						
10300(04)	LANTERN HANGER	AQ	EACH	15						
10510(05)	SINGLE PEDESTAL GRILL	AQ	EACH	9						
10510(06)	FIRE RING	AQ	EACH	15						

KLAMATH NATIONAL FOREST
REVISED 4/81

PROJECT	SHEET NO.
Juanita Lake Accessibility	4
GOOSENEST RANGER DISTRICT	




Legend

- | | | | |
|---|--|----|--------------------------|
| 4 | Campsite Number
Option #1 | == | Paved Road |
| ○ | Campsites Requiring Accessibility Upgrades
Basis Contract | -- | Chip Sealed or Dirt Road |
| △ | Disposal Site | ● | Non Potable Water Source |

NOTES:

1. There are no individual site plans for Option #1. Location of items will be designated on the ground by Forest Service.
2. All tent pads at contract sites shall be hand raked smooth as directed by the Forest Service. Payment is incidental to Item 02200(01).

PROJECT	SHEET NO.
Juanita Lake Accessibility	5
GOOSENEST RANGER DISTRICT	




NO SCALE

- NOTES:
1. Rough broom finish.
 2. Grill will be supplied by the Forest Service.

Single Pedestal Grill


Installation Detail



- NOTES:
1. Rough broom finish.
 2. Table will be chained & attached to anchor by Forest Service.


Table Anchor

Installation Detail



Double Pedestal Grill

Installation Detail




Lantern Hanger

Installation Detail

PROJECT	SHEET NO.
Juanita Lake Accessibility	6

GOOSENEST RANGER DISTRICT




NOTES:

1. Government furnished soil additive.
2. Mix per manufacturer's instructions.

NO SCALE

Campsite Prepared Soil

Typical Cross Section




NOTES:

1. Rock (<12") uncovered during site excavations shall be used on exposed cut slopes.

Rock Lined Cut Slope

Typical Detail




NOTES:

1. Smooth finish on concrete.
2. 1/2" radius on exposed edges.
3. Three anchor pins required per fire ring.

Universal Access & Large Fire Ring

Installation Detail




NOTES:

1. Smooth finish on concrete.
2. 1/2" radius on exposed edges.
3. Two anchor pins required per fire ring.

Fire Ring - Optional

Installation Detail

PROJECT	SHEET NO.
Juanita Lake Accessibility	7
GOOSENEST RANGER DISTRICT	



LEGEND:

EXISTING



Pine Tree



Other Evergreen



Remove Tree Stump

Universal Access
Fire Ring



Picnic Table



Prepared Soil



Slope To Drain




Lantern Hanger



Klamath Stove





PROPOSED



Notes:

1. All dimensions shown are approximate to identify scope of work. Construction limits will be staked on the ground by the Forest Service.
2. Contractor shall remove all site furniture prior to construction and transport to designated area.
3. Contractor shall prepare soil with soil additive per manufacturer's specs.
4. Table anchor, lantern holder, and fire ring shall be installed as per typical drawings.
5. Final placement of site furniture and site furniture anchors will be designated on the ground by the Forest Service.
6. Site shall be sloped to drain 2% maximum.
7. Trees and stumps designated to be removed will be marked on the ground by the Forest Service. Stump holes shall be backfilled with native material & blended with natural ground.
8. Rock less than 12" uncovered during excavation shall be dry stacked against cut slopes in areas designated on the plans or as directed by the Forest Service.

PROJECT	SHEET NO.
Juanita Lake Accessibility	8
GOOSENEST RANGER DISTRICT	



Notes:


- All dimensions shown are approximate to identify scope of work.
Construction limits will be staked on the ground by the Forest Service.
- Contractor shall remove all site furniture prior to construction and transport to designated area.
- Contractor shall prepare soil with soil additive per manufacturer's specifications.
- Table anchor, lantern holder, and fire ring shall be installed as per typical drawings.
- Final placement of site furniture and site furniture anchors will be designated on the ground by the Forest Service.
- Site shall be sloped to drain 2% maximum.
- Trees and stumps designated to be removed will be marked on the ground by the Forest Service.
Stump holes shall be backfilled with native material & blended with natural ground.
- Rock less than 12" uncovered during excavation shall be dry stacked against cut slopes in areas designated on the plans or as directed by the Forest Service.

LEGEND:


EXISTING	PROPOSED
	Pine Tree
	Other Evergreen
	Klamath Stove
	Universal Access Fire Ring
	Picnic Table
	Prepared Soil
	Slope To Drain
	Lantern Hanger

PROJECT	SHEET NO.
Juanita Lake Accessibility	10
GOOSENEST RANGER DISTRICT	

Estimated borrow material required
at this site: 14 cubic yards



NO SCALE




Notes:

1. All dimensions shown are approximate to identify scope of work.
Construction limits will be staked on the ground by the Forest Service.
2. Contractor shall remove all site furniture prior to construction
and transport to designated area.
3. Contractor shall prepare soil with soil additive per manufacturer's specifications.
4. Table anchor, lantern holder, and fire ring shall be installed as per typical drawings.
5. Final placement of site furniture and site furniture anchors will be designated on the ground by the Forest Service.
6. Site shall be sloped to drain 2% maximum.
7. Trees and stumps designated to be removed will be marked on the ground by the Forest Service.
Stump holes shall be backfilled with native material & blended with natural ground.
8. Rock less than 12" uncovered during excavation shall be dry stacked against cut slopes
in areas designated on the plans or as directed by the Forest Service.
9. Contractor shall relocate boulders as directed by the Forest Service.
Excavate and bury to 1/3 depth.

LEGEND:

EXISTING	PROPOSED
	Remove Tree & Stump
	Other Evergreen
	Remove Tree Stump
	Remove & Relocate Existing Boulders
	Universal Access Fire Ring
	Picnic Table
	Klamath Stove
	Prepared Soil
	Slope To Drain
	Lantern Hanger



EXISTING	PROPOSED
	Pine Tree
	Other Evergreen
	Remove Tree Stump
	Universal Access
	Fire Ring
	Picnic Table
	Pedestal Grill
	Prepared Soil
	Slope To Drain
	Remove Tree & Stump
	Lantern Hanger

Notes:

- All dimensions shown are approximate to identify scope of work.
Construction limits will be staked on the ground by the Forest Service.
- Contractor shall remove all site furniture prior to construction and transport to designated area.
- Contractor shall prepare soil with soil additive per manufacturer's specifications.
- Table anchor, lantern holder, and fire ring shall be installed as per typical drawings.
- Final placement of site furniture and site furniture anchors will be designated on the ground by the Forest Service.
- Site shall be sloped to drain 2% maximum.
- Trees and stumps designated to be removed will be marked on the ground by the Forest Service.
Stump holes shall be backfilled with native material & blended with natural ground.
- Rock less than 12" uncovered during excavation shall be dry stacked against cut slopes in areas designated on the plans or as directed by the Forest Service.



NO SCALE

Estimated borrow material required
at this site: 18 cubic yards

Notes:

1. All dimensions shown are approximate to identify scope of work.
Construction limits will be staked on the ground by the Forest Service.
2. Contractor shall remove all site furniture prior to construction and transport to designated area.
3. Contractor shall prepare soil with soil additive per manufacturer's specs.
4. Table anchor, lantern holder, double pedestal grill, and large fire ring shall be installed as per typical drawings.
5. Final placement of site furniture and site furniture anchors will be designated on the ground by the Forest Service.
6. Site shall be sloped to drain 2% maximum.
7. Boulders shall be moved and buried 1/3 in ground.
8. Contractor shall cover exposed Pine Tree roots with native soil.

LEGEND:

EXISTING



Pine Tree



Other Evergreen




Remove/Relocate
Existing Boulders

Large Fire Ring



Double Picnic
Tables



Double Pedestal
Grill



Prepared Soil





Slope To Drain



Lantern Hanger



PROPOSED



LEGEND:

EXISTING



Pine Tree



Other Evergreen

Universal Access

Fire Ring

Picnic Table

Pedestal Grill

Prepared Soil



Slope To Drain



Remove Tree & Stump


Lantern Hanger

PROPOSED



Notes:

1. All dimensions shown are approximate to identify scope of work.
Construction limits will be staked on the ground by the Forest Service.
2. Contractor shall remove all site furniture prior to construction and transport to designated area.
3. Contractor shall prepare soil with soil additive per manufacturer's specifications.
4. Table anchor, lantern holder, grill, and fire ring shall be installed as per typical drawings.
5. Final placement of site furniture and site furniture anchors will be designated on the ground by the Forest Service.
6. Site shall be sloped to drain 2% maximum.
7. Trees and stumps designated to be removed will be marked on the ground by the Forest Service.
Stump holes shall be backfilled with native material & blended with natural ground.
8. Rock less than 12" uncovered during excavation shall be dry stacked against cut slopes in areas designated on the plans or as directed by the Forest Service.



NO SCALE

PROJECT	SHEET NO.
Juanita Lake Accessibility	13
GOOSENEST RANGER DISTRICT	

Notes:

- All dimensions shown are approximate to identify scope of work.
Construction limits will be staked on the ground by the Forest Service.
- Contractor shall remove all site furniture prior to construction and transport to designated area.
- Contractor shall prepare soil with soil additive per manufacturer's specifications.
- Table anchor, lantern holder, and fire ring shall be installed as per typical drawings.
- Final placement of site furniture and site furniture anchors will be designated on the ground by the Forest Service.
- Site shall be sloped to drain 2% maximum.
- Trees and stumps designated to be removed will be marked on the ground by the Forest Service.
Stump holes shall be backfilled with native material & blended with natural ground.
- Rock less than 12" uncovered during excavation shall be dry stacked against cut slopes in areas designated on the plans or as directed by the Forest Service.

LEGEND:

EXISTING



Pine Tree

Other Evergreen

Universal Access

Fire Ring

Picnic Table

Pedestal Grill

Prepared Soil

Slope To Drain

Lantern Hanger

PROPOSED



NO SCALE

